ORDER FOR SUPPLIES OR SERVICES

PAGE10F 18

1, CONTRACT/PURCH, ORDER/
AGREEMENTNO.

NB65540-15-D-0005

2,DELIVERY ORDER/CALL NO.

0013

3.DATE OF ORDER/CALL
(FYYTMMMDD)
2016 Jul 20

1300564163

4,REQ./PURCH.REQUESTNO.

5.PRIORITY

6. ISSUED BY

PHILADELPHIA

NAVAL SURFACE WARFARE CENTER PHILA

5001 SOUTH BROAD STREET

CODE | Ne4498

PA 19112

7. ADMINISTERED BY (if ather than 6)
DCMA HAMPTON

2000 ENTERPRISE PARKWAY

HAMPTON VA 23666

CODE | 851114

8. DELIVERY FOB

DESTINATION
| |

OTHER

(See Schedule if other)

GEN

AND 3211

9. CONTRACTOR

CODE |07MU1
ERAL DYNAMICS INFORMATION TECHNOLOGY,

JERMANTOWN RD

ADDRESS FAIRFAX VA 22030-2844

FACILITY |

10. DELIVER TO FOB POINT BY (Date)

11 MARK IF BUSINESS IS

(YYYYMMMDD) SMALL
SEE SCHEDULE SMALL
12.DISCOUNT TERMS DISADVANTAGED

WOMEN-OWNED

See

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

tem 15

14, SHIP TO

1601 LANGLEY
BLDG 542 E
PHILADELPHIA

NSWC, CARDERCCK DIVISION, PHILADELPHIA

NAVAL BUSINESS CENTER

CODE|Ne4408

AVENUE

PA 18112-8051

15. PAYMENT WILL BE MADE BY

DFAS COLUMBUS CENTER,SOUTH ENTITLEMENT C
P.O. BOX 182264
COLUMBUS OH 43218-2284

CODE | Haoass

MARK ALL
PACKAGES AND
PAPERS WITH
IDENTIFIC ATION
NUMBERS IN
BLOCKS 1 AND 2,

TYPE

16 DELIVERY/| X
CALL

This delivery order/csll is issucd on another Government agency or in accordance with and subject to terms and conditions ofabove numbered contract,

ORDER

OF  |pURCHASE

Rekrence your quote dated

Furnish the fllowing on terms specified herein. REF:

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER ASIT MAY PREVIOUSLY HAVE BEEN OR ISNOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE ?g?g{%ggg?
Y this box is marked, supplier must sign Acceptance and return the following number of copies:
17. ACCOUNTING AND APPROPRIATION DATA/LOCAL USE
See Schedule

18.ITEM NO. 19. SCHEDULE OF SUPPLIES/ SERVICES 20.QUANTITY
ORDERED/ 21. UNIT |22. UNIT PRICE 23. AMOUNT
ACCEPTED*

SEE SCHEDULE
24 . UNITED STATEE OF AMERICA

* If quantity accepted by the Government is same as 25. TOTAL $632,195.56

guantity ordered, indicate by X. If different, enter actual 26.

quaniity accepied below quantity ordered and encircle. CONTRACTING / CRDERING COFFICER DIFFERENCESY|

27a. QUANTITY IN COLUMN 20 HAS BEEN

[ |vspECTED DRECEIVED |:| ACCEPTED, AND CONFORMSTO THE
CONTRACT EXCEPT ASNOTED

b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE c. DATE d. PRINTED NAME AND TITLE OF AUTHORIZED
(YPP¥MMMDD) GOVERNMENT REPRESENTATIVE
e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE |28, SHIP NO. 29, DO VOUCHER NO 130,

INITIALS

f. TELEPHONE NUMBER

g. E-MAIL ADDRESS

PARTIAL
FINAL

[36. I certify this account Is correct and proper for payment.

31. PAYMENT

32. PAID BY 33. AMOUNT VERIFIED

CORRECT FOR

34. CHECK NUMBER

a. DATE b. SIGNATURE AND TITLE OF CERTIFYING OFFICER COMPLETE,
(FEYFMMMDD) PARTIAL
FINAL 35. BILL OF LADING NO.
37. RECEIVED AT 38. RECEIVED BY 39. DATE RECEIVED 40. TOTAL 41. /R ACCOUNT NO| 42. S/R VOUCHER NO.
(YYYYMMMDD} CONTAINERS

DD Form 1155, DEC 2001

PREVIQUS EDITION IS OBSCLETE.
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Section B - Supplies or Services and Prices
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
Engineering Services
CPTF
FOB: Destination
ESTIMATED COST
FIXED FEE
TOTAL EST COST + FEE
ITEMNQ SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
o0 Lo I
Holding SLIN CLIN 0002
CPFF
This priced SLIN is a holding SLIN for administrative purposes. This SLIN will
be reduced with every additional incremental funding modification. The total
unfunded ceiling on CLIN 0002 i
FOB: Destination
ESTIMATED COST
FIXED FEE
TOTAL EST COST + FEE
ITEMNO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0002AB Lot
Funding for CLIN 0002
CPFF

FOB: Destination
PURCHASE REQUEST NUMBER: 1300564163

ESTIMATED COST
FIXED FEE

TOTAL EST COST + FEE

ACRN AA
CIN: 130056416300001
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ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0004
Support Costs
COST

FOB: Destination

ESTIMATED COST -

ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
Holding SLIN for CLIN 0004

This priced SLIN is a holding SLIN for administrative purposes. This SLIN will

be reduced with every additional { ing modification. The total
unfunded ceiling on CLIN 0004 i

FOB: Destination

FFP
wan
ITEMNO  SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0004AB Lot
Support Costs
COST

FOB: Destination
PURCHASE REQUEST NUMBER: 1300564163
ESTIMATED COST

ACRN AA
CIN: 130056416300002

INCREMENTAL FUNDING
Delivery order total dollar value:
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This Award has hereby been funded in the amount o_ As a result, the total amount
of funding obligated and available for payment under this order is SN It is estimated
that the funding under this order will cover the cost of performance through 30 September 2017.
In accordance with contract clause 52.232-22, Limitation of Funds, the Government is not
obligated to reimburse the contractor for any costs incurred in excess nless
additional funds are made available and qhli er this order in a subsequent modification.

The total unfunded balance remaining is based on the total delivery order value.

NOTE:
ADDING OF ANY SUBCONTRACTORS, APPROVED OR UNAPPROVED, MUST BE APPROVED BY THE CONTRACTING
OFFICER REGARDLESS OF THE DOLLAR VALUE. THIS APPLIES TO BOTH LABOR OR ODC COSTS.
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Section C - Descriptions and Specifications

STATEMENT OF WORK

STATEMENT OF WORK

1.0 BACKGROUND

1.1  Naval Surface Warfare Center Philadelphia Division (NSWCPD) Code 213, in
support of the Hazardous Minimization Center (HAZMIN Center) Program,
requires the accomplishment of Ship Alteration (SHIPALT) DDG51-288K aboard
two (2) DDG-51 Class Ships. The SHIPALT provides structural, outfitting,
piping, ventilation, and electrical system modifications to existing compartments
to ensure the safe stowage of shipboard hazardous materials. The SHIPALT
includes upgrades to space outfitting and ventilation in the HAZMIN Center
which alleviate existing safety concerns and improve the habitability of the



2.0

3.0

N65540-15-D-0005
0013
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spaces.

SCOPE

2.1  Accomplish the Hazardous Material Minimization Center (HAZMINCEN)
SHIPALT DDG51-288K on two (2) DDG-51 Class Ships located in Mayport,
Florida. Installation will include technical, blue-collar, and logistics support for,
but not limited to, material procurement and kitting, prefabrication, material
shipping, removal and reinstallation of all interferences, space modification and
installation, testing of new and disturbed structures and systems, and related
Quality Assurance. Contractor will provide all materials regardless of drawing
designation of Installing Activity Furnished (IAF) or Government Furnished
Material (GFM) and/or as directed by the Program Manager, tooling, and
personnel for ship check and installation. All work will be in accordance with
NAVSEA Ship Installation Drawings (SIDs) that are provided as GFI. Interface
with host Shipyard will be required, as the shipyard will be responsible for
hotwork and associated firewatch during the availabilities.

2.2  Affected spaces and required materials are identified on SIDs that are provided as
Government Furnished Information (GFI). Applicable SIDs are identified in
References 3.2 through 3.5 of this document.

2.3  SHIPALT installation, planning, and execution shall be accomplished in
accordance with SIDs, NAVSEA Standard Items, and all references listed in
Section 3 of this document,

APPLICABLE DOCUMENTS

31 Ship Alteration Record (SAR) for SHIPALT DDG51-228K

3.2 NAVSEA DWG: INSTL HAZMINCEN, ELEC MODS & ML
(320-8670422 Rev A)

3.3 NAVSEA DWG: INSTL HAZMINCEN PIPING MODS & ML
(505-8670423 Rev A)

3.4 NAVSEA DWG: INSTALL HAZMINCEN VENT MODS & ML
(512-8670424 Rev A)

3.5 NAVSEA DWG: INSTL HAZMINCEN, HULL OUTFIT / STRL MODS & ML
(672-8670425 Rev A)

3.6 NAVSEA DWG: INSTL HAZMINCEN, ELEC MODS & ML
(320-8696657 Rev A)

3.7 NAVSEA DWG: INSTL HAZMINCEN PIPING MODS & ML
(505-8696658 Rev A)

3.8 NAVSEA DWG: INSTALL HAZMINCEN VENT MODS & ML
(512-8696659 Rev A)

3.9 NAVSEA DWG: INSTL HAZMINCEN, HULL OUTFIT / STRL MODS & ML

(672-8696660 Rev A)



4.0

3.10
3.11
3.12
3.13
3.14
3.15

3.16
3.17
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NAVSEA S9AAOQO-AB-G0S-010, “General Specifications for Overhaul (GSO) of
Surface Ships”.

NAVSEA SL720-AA-MAN-010/FMP, “Fleet Modernization Program (FMP)
Management & Operations Manual”.

NAVSEA Technical Specification 9090-310 (Rev G or latest), “Ship Alterations
Accomplished by AIT”.

NAVSSES Instruction 4720.2 (Rev F or latest), “Process and Policy for
Shipboard Industrial Work™ dated 28 July 2007.

NAVSEA Standard Items (http://www.supship.navy.mil/ssrac4/standard.htm)
S9074-AR-GIB-010/278 — Requirements for Fabrication, Welding and
Inspection, and Casting Inspection and Repair for Machinery, Piping and
Pressure.

MIL-STD-1689 — Fabrication, Welding and Inspection of Ships Structure.
SERMC Local Standard Items (http:/www.navsea.navy.mil/CNRMC/SERMC/SSRAC/default.aspx)

REQUIREMENTS

4.1

42

43

In support of the SHIPALT, the contractor shall participate in ship checks and
review all referenced installation drawings in order to gain a complete
understanding of installation, pre-fabrication requirements and quantity and type
of cables and terminal connections required. The contractor should be aware that
the specifics of the installation will change from ship to ship. The government
will provide drawings to account for the differences specific to each hull closer to
the time of installation. (CDRL-A013)

Using NAVSEA Standard Items and refs 3.12 & 3.13, the contractor shall
develop 2 QA Workbook for each installation to be maintained and updated on-
site. The QA Workbook shall be delivered to the NSWCPD Program Manager no
later than forty-five (45) days prior to the start of the install (CDRL-A004) and
shall be available on-site at all times during the installation. The contractor shall
be responsible for developing, maintaining, and following all requirements for
QA procedures. These Workbooks shall be used to keep an in-process record of
Quality Control Inspections. A completed copy of the QA Workbook shall be
provided to NSWCPD 2130 personnel within two weeks after completion of each
installation. The QA Workbook must be accessible/viewable to NSWCPD onsite
personnel during the entire availability and formatted as follows:

Section 1: Alteration/SC description

Section 2: Personnel

Section 3: Processes

Section 4: Installation POA&M

Section 5: SC/ SIDs or Install Procedures

Section 6: T&I Plan

Section 7: T&I Records

Ensure compliance with all applicable Shipboard and industrial safety regulations
and conform to Shipboard routine with regard to cleanliness, personnel conduct,



44

4.5

4.6

4.7

4.8

4.9

4.10

4.11
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and the Ship’s security and integrity.

Provide all skilled and qualified personnel required to accomplish the SHIPALT
as specified in this document including, but not limited to, prefabrication of
components and pre- and post-installation testing required in the performance of
the installation.

Provide verification of certification for welders, pipe fitters and all trades
requiring certification. Personnel shall carry on their person a copy of the
certification at all times during the alteration. No welder shall be permitted to
work in connection with alteration to vessels unless they are, at the time, qualified
to the standards established by the U.S Coast Guard American Bureau of
Shipping or the Department of the Navy for the type of welding being performed.
No welder shall be permitted to work on production applications of welding other
than those for which they have been qualified and approved by NAVSEA
Philadelphia.

Maintain all Process Control sheets in accordance with this Contract and
individual orders against this Contract.

Make repairs to tooling, machinery/equipment damaged during manufacturing,
assembly, or shipboard installation.

Perform equipment and system level light - off and testing and assist the In-
Service Engineering Agent (ISEA) with each system certification or inspection, as
required.

Provide the Program Manager with a Project Schedule (POA&M) for the
installation in Microsoft Project V4.0 or similar format fourteen (14) days after
award of this DO and again upon each POA&M revision. Once the installation
has begun, the POA&M shall be revised weekly to accurately represent the
progress of each installation milestone, and shall include percentage completion
data for each task. Any inconsistencies between work completion and
expenditures shall be addressed to the satisfaction of the Program Manager.

Utilizing installation drawings, the contractor shall develop a material list
detailing all material required to complete the installation. The contractor shall
order all material, including items identified as Government Furnished Material
(GFM), on the SIDs and purchase all incidental material required for the
installation of the SHIPALT. The contractor shall provide the Program Manager
with a complete inventory of material ordered for the installation and delivery
schedule no later than fourteen (14) days after award of this DO. All outstanding
material must be addressed by providing Estimated Delivery Date (EDD) until
material is delivered.

Provide required personnel to accomplish packing of materials, equipment, tools,



4.12

4.13

4.14

4.15

4.16

4,17

4.18

4.19

4.20

421
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and prefabricated parts for shipping to and from the installation site.
Provide the Program Manager with a prefabrication schedule for each installation.

Provide overall status reports to the Program Manager in writing (memo or e-
mail) on a weekly basis from task initiation until the installation is complete.
Status shall include efforts for advance-planning, material procurement, and
installation progress.

Provide the Program Manager with overall material, installation, and financial
status report via e-mail commencing fourteen (14) days after award of Delivery
Order and monthly thereafter, or more frequently as conditions warrant.
Information shall be provided at the task/ship level and shall address estimated
costs, funded amount, expended amount, and remaining balance. Cost reporting
shall address Labor and ODCs in terms of cost and hours.

Provide an informational packet describing the alteration, systems, and spaces
impacted in support of the In-Brief for the installation in MS PowerPoint format.

Provide digital pictures of key events during the installation, as warranted, and of
the completed installation. Digital pictures shall capture before/after
configurations of key areas as well as any areas or events that would be enhanced
by pictures.

Provide all Condition Reports to the Program Manager within one (1) week of
identifying the condition.

Provide three (3) sets of red-line drawings (using SIDs, Paragraphs 3.2 through
3.5) at the completion of the installation to document the installed configuration.
One (1) set shall be provided to the On-Site Installation Coordinator {OSIC) prior
to departure to for delivery to the Ship; two (2) sets shall be provided to the
Program Manager .

Provide a “Lessons Learned” report to the Program Manager within fourteen (14)
days after completion of each installation.

Provide a DD-250 and Final Return Cost Report that identifies final costs of
labor, material, travel and ODCs, including breakdown of ODC costs for each
installation. Provide the Program Manager with a DD-250 and a final record of all
Return Costs for each installation showing labor, material, ODC breakdown, and
travel cost within thirty (30) days of completion of each installation.

The contractor shall provide the necessary facilities, equipment, tools and trained
trade personnel to support installation and testing of all the Navigation Upgrade
installed systems and interface equipment.
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4,22  Contractor shall attend all on-site daily meetings between MSR, RMC, Ship’s
Force and NSWCPD.,

DELIVERABLES/SCHEDULE

5.1 Provide the Program Manager with a Delivery Order Status Report within (14) days
of award of this Delivery Order and provide updates weekly thereafter. Provide
details on overall material, installation, and financial status via e-mail.
Information shall be provided at the task/ship level. Status shall include efforts
for advance-planning, material procurement, and installation progress. (CDRL-
A001)

5.2 Provide the Program Manager with a Financial Status Report within (14} days of
award of this Delivery Order and submit updates bi-weekly thereafter.
Information shall be provided at the task/ship level and shall address estimated
costs, funded amount, expended amount, and remaining balance. Cost reporting
shall address Labor and ODCs in terms of cost and hours. Upon completion of
the each installation, provide a DD-250 and Final Return Cost Report that
identifies final costs of labor, material, travel and ODCs, including breakdown of
ODC costs for each installation. (CDRL-A002)

5.3 Provide the Program Manager with a detailed Plan of Action and Milestones
(POA&M) for each installation in Microsoft Project format in accordance with
the requirements of Reference 3.12, The initial POA&M will be submitted within
fourteen (14) days after award of this Delivery Order. Updated POA&Ms will be
provided weekly for the duration of each installation. (CDRL-A003)

5.4 Provide the Program Manager with the Quality Assurance Workbook a minimum
of forty-five (45) days prior to the beginning of industrial work for each
installation. (CDRL-A004)

5.5 Provide the Program Manager with Weekly Production Status Reports for the
duration of each installation. Status report shall address progress, work
completed, work planned, conditions found, and concerns. (CDRL-A007)

5.6 Provide three (3) full sets of red-line drawings for the final installation upon
completion of the alteration and prior to departure from the Ship as follows: two
(2) sets to the Program Manager, and one (1) set to the Ship via the Government
On-Site Installation Coordinator (OSIC). (CDRL-A008)

5.7 Provide the Program Manager with a “Lessons Learned” report within fourteen (14)
days of each alteration completion. (CDRL-A009)

5.8 Provide the Program Manager with a material inventory status report and delivery
schedule for the installation no later than fourteen (14) days after award of this
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8.0

9.0

10.0

N65540-15-D-0005
0013
Page 11 of 16

Delivery Order. Updated material status reports shall be provided weekly until all
material is received. (CDRL-A011)

5.9 Provide the Program Manager with a Shipcheck Report within fourteen (14) days of
completion of pre-installation Shipcheck for each installation. (CDRL-A013)

5.10 Provide the Program Manager with the completed installation and check-out test
reports, Sections 6 and 7 of the Quality Assurance Workbook. {(CDRL-A(Q14)

5.11 Provide the Program Manager with technical reports as required in section 4.12
(Prefabrication Schedule). (CDRL-A015)

SCHEDULE

6.1 The installation preparation will commence immediately upon Delivery Order
award. A shipcheck will be required and scheduled by the Program Manager for
each ship. Ship checks and installations will occur in Mayport, FL. The

installations will occur during CNQ availabilities beginning in October 2016 and
April 2017.

GOVERNMENT FURNISHED INFORMATION/MATERIAL

7.1  Ship Installation Drawings (SIDs) as identified in Paragraphs 3.2 to 3.9.

7.2  Ship Alteration Record (SAR) SHIPALT DDG51-288K

73 Ship availability schedules.

CONTRACTOR FURNISHED MATERIAL

8.1 The contractor will provide all materials required to complete the work tasked
under this Delivery Order (DO). The contractor will procure all material required
per the SIDs as identified in Paragraphs 3.2 to 3.9, including any items listed as
Government Furnished Material (GFM).

TRAVEL

9.1  Travel from Norfolk, VA to Mayport, FL to support shipcheck.

9.2  Travel from Norfolk, VA to Mayport, FL to support installation.

CLASSIFIED MATERIAL
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10.1 None.

PERIOD OF PERFORMANCE

11.1  Award through September 30, 2017.
PLACES OF PERFORMANCE

12.1 Work under this DO will be performed in Mayport, FL in both Navy and
commercial facilities.

OVERTIME

13.1 Overtime is requested for the installation team in order to complete the
installation within the periods of availability of the ship.

CONTRACTING OFFICER’S REPRESENTATIVE (COR)

14,1 The COR for this Delivery Order is

TECHNICAL POINT OF CONTACT (TPOC)

15.1 The TPOC for this Delivery Order i

152 The ATPOC for this Delivery Order is [ N S DIDIDIDDICIDIGHE




Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT
0002 Destination
0002AA Destination
0002AB Destination
0004 Destination
0004AA Destination
0004AB Destination

INSPECT BY
Government
Government
Government
Government
Government
Government

ACCEPT AT
Destination
Destination
Destination
Destination
Destination
Destination

N65540-15-D-0005
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ACCEPT BY
Government
Government
Government
Government
Government
Government



Section F - Deliveries or Performance

DELIVERY INFORMATION

CLIN DELIVERY DATE
0002  N/A

0002AA POP 18-JUL-2016 TO
30-SEP-2017

0002AB POP 18-JUL-2016 TO
30-SEP-2017
0004 N/A

0004AA POP 18-JUL-2016 TO
30-SEP-2017

0004AB POP 18-JUL-2016 TO
30-SEP-2017

QUANTITY
N/A

N/A

N/A

N/A

N/A

N/A

SHIP TO ADDRESS
N/A

NSWC, CARDEROCK DIVISION,
PHILADELPHIA

(b) (6)(b) (6)(b) (6) |

NAVAL BUSINESS CENTER
1601 LANGLEY AVENUE

BLDG 542 E

PHILADELPHIA PA 19112-5051

OIGIOIGEN
FOB: Destination

(SAME AS PREVIOUS LOCATION)

FOB: Destination
N/A

NSWC, CARDEROCK DIVISION,
PHILADELPHIA

NAVAL BUSINESS CENTER
1601 LANGLEY AVENUE
BLDG 542 E

PHILADELPHIA PA 19112-5051

(b) (6)(D) (6) |
FOB: Destination

(SAME AS PREVIOUS LOCATION)

FOB: Destination

N65540-15-D-0005
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DODAAC
N/A

N64498

N64498

N/A

N64498

N64498
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Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

AA: 1761804 8USN 251 V5P00 0 050120 2D 000000
COST CODE: A00003383549
AMOUNT)

CIN 130056416300001
CIN 130056416300002
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Section J - List of Documents, Exhibits and Other Attachments

CDRLS
CDRLS
The following CDRLs will be uploaded into EDA:
1) AOO1 - Delivery Order Status report.
2) AQ03 -POA&M
3) AD07 — Weekly Production Status Reports
4) AQ009 — Lessons Learned Report
5) A013 - Shipcheck Report
6) AO015 - Technical Reports





